DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99Y005 REVI SION NO : 1 BI DS OPENED ON : Jun 16 1999
CONTRACT NO: 005675 REGGON NO : 5 AWARDED ON : Jun 18 1999
VERSI ON NO : 4 WORK ORDER# : OL2660
HAWY SR 082,090 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 SUPERI OR PAVI NG CO. OLDCASTLE NORTHWEST, INC., DI COLUMBI A ASPHALT & GRAVEL, |1
gEAgE go BOYLSTON RD. VIC. - 2000 E BEECH ST--98901-2147 18010 SOUTHCENTER PARKWAY 98° 3307 RI VER RD
99Y005 PO BOX 10268 98188- 4699
PROJECT - FEDERAL YAKIMA WA 989091268 TUKW LA WA 981382050 YAKIMA WA 989021169
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
220, 000. 00 170, 000. 00 73, 000. 00 207, 000. 00
2 REMOVI NG BEAM GUARDRAI L
618. 3000 8 6. 0000 5. 0000 5. 2500 5. 1500
3, 709. 80 3,091.50 3,246.08 3,184.25
3 REMOVI NG BEAM GUARDRAI L ANCHOR
54. 0000 EACH 125. 0000 150. 0000 160. 0000 205. 0000
6, 750. 00 8, 100. 00 8, 640. 00 11, 070. 00
4 REMOVI NG TEMPORARY PAVEMENT MARKI NG
46043. 0000 8 0. 1500 0. 0800 0. 0600 0.0700
6, 906. 45 3,683.44 2,762.58 3,223.01
5 REMOVI NG PAI NT STRI PE
1900. 0000 8 1. 2500 1. 6500 1. 3500 1. 3000
2,375.00 3,135. 00 2, 565. 00 2, 470.00
6 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
2,300. 00 2, 000. 00 4,000. 00 2, 600. 00
STRUCTURE
7 EXPANSI ON JOI NT MODI FI CATI ON
121. 5000 8 500. 0000 450. 0000 675. 0000 450. 0000
60, 750. 00 54, 675. 00 82, 012. 50 54, 675. 00
8  APPROACH SLAB JOI NT MODI FI CATION - TYPE 1
100. 0000 8 50. 0000 95. 0000 110. 0000 96. 0000
5, 000. 00 9, 500. 00 11, 000. 00 9, 600. 00
9  APPROACH SLAB JOI NT MODI FI CATION - TYPE 2
64. 9000 8 500. 0000 430. 0000 215. 0000 447.0000
32, 450. 00 27,907.00 13, 953. 50 29, 010. 30
SURFACI NG
10 CRUSHED SURFACI NG TOP COURSE
5400. 0000 t 11. 0000 10. 0000 10. 0000 12. 5000
59, 400. 00 54, 000. 00 54, 000. 00 67, 500. 00
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PS&E JOB NO: 99Y005 REVI SION NO : 1 BI DS OPENED ON : Jun 16 1999
CONTRACT NO: 005675 REGGON NO : 5 AWARDED ON : Jun 18 1999
VERSI ON NO : 4 WORK ORDER# : OL2660
HAWY SR 082,090 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 SUPERI OR PAVI NG CO. OLDCASTLE NORTHWEST, INC., DI COLUMBI A ASPHALT & GRAVEL, |1
gEAgE go BOYLSTON RD. VIC. - 2000 E BEECH ST--98901-2147 18010 SOUTHCENTER PARKWAY 98° 3307 RI VER RD
99Y005 PO BOX 10268 98188- 4699
PROJECT - FEDERAL YAKIMA WA 989091268 TUKW LA WA 981382050 YAKIMA WA 989021169
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
LI QUI D ASPHALT
11 ASPHALT FOR TACK COAl
211. 8000 t 200. 0000 150. 0000 275. 0000 200. 0000
42, 360. 00 31, 770. 00 58, 245. 00 42, 360. 00
12 ANTI - STRI PPI NG ADDI Tl VE
EST.
57, 620. 00 57, 620. 00 57, 620. 00 57, 620. 00
ASPHALT CONCRETE PAVEMENI
13 CRACK SEALI NG
EST.
28, 000. 00 28, 000. 00 28, 000. 00 28, 000. 00
14  PLANI NG Bl TUM NOUS PAVEMENT- 24MM DEPTH
356890. 0000 e 0. 7500 0. 6000 0. 5000 0. 6200
267, 667. 50 214, 134. 00 178, 445. 00 221, 271. 80
15  PLANI NG Bl TUM NOUS PAVEMENT- 35MM DEPTH
6550. 0000 e 0. 9000 0. 6000 1. 3500 1. 2000
5, 895. 00 3,930. 00 8, 842.50 7, 860. 00
16  PLANI NG Bl TUM NOUS PAVEMENT- 45MM DEPTH
162530. 0000 e 1. 0000 0. 6000 0. 7000 0. 7000
162, 530. 00 97, 518. 00 113, 771. 00 113, 771. 00
17 ASPHALT CONC. PAVEMENT CL. A PG 70- 2¢
57620. 0000 t 29. 0000 26. 5000 28. 0000 27.5000
1,670, 980. 00 1, 526, 930. 00 1, 613, 360. 00 1, 584, 550. 00
18 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
51, 890. 00 51, 890. 00 51, 890. 00 51, 890. 00
19 COMPACTI ON PRI CE ADJUSTMENT
CALC
21, 705. 00 21, 705. 00 21, 705. 00 21, 705. 00

EROSI ON CONTROL AND PLANTI NG
20 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
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PS&E JOB NO: 99Y005 REVI SION NO : 1 BI DS OPENED ON : Jun 16 1999
CONTRACT NO: 005675 REGGON NO : 5 AWARDED ON : Jun 18 1999
VERSI ON NO : 4 WORK ORDER# : OL2660
HAWY SR 082,090 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 SUPERI OR PAVI NG CO. OLDCASTLE NORTHWEST, INC., DI COLUMBI A ASPHALT & GRAVEL, |1
gEAgE go BOYLSTON RD. VIC. - 2000 E BEECH ST--98901-2147 18010 SOUTHCENTER PARKWAY 98° 3307 RI VER RD
99Y005 PO BOX 10268 98188- 4699
PROJECT - FEDERAL YAKIMA WA 989091268 TUKW LA WA 981382050 YAKIMA WA 989021169
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
21  TEMPORARY WATER POLLUTI ON / EROSI ON CONTROL- SI TEQS- S- 214
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
TRAFFI C
22 BEAM GUARDRAI L TYPE 1
2472.5000 8 40. 0000 36. 0000 38. 0000 40.5000
98, 900. 00 89, 010. 00 93, 955. 00 100, 136. 25
23 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 2
15. 0000 EACH 1, 100. 0000 1, 100. 0000 1, 200. 0000 990. 0000
16, 500. 00 16, 500. 00 18, 000. 00 14, 850. 00
24 BEAM GUARDRAI L FLARED TERM NAL
37. 0000 EACH 1, 800. 0000 1, 800. 0000 2, 000. 0000 1, 785. 0000
66, 600. 00 66, 600. 00 74, 000. 00 66, 045. 00
25 BEAM GUARDRAI L BURI ED TERM NAL
1. 0000 EACH 600. 0000 605. 0000 650. 0000 540. 0000
600. 00 605. 00 650. 00 540. 00
26 BEAM GUARDRAI L ANCHOR TYPE 4
5. 0000 EACH 375. 0000 465. 0000 500. 0000 515. 0000
1, 875. 00 2,325.00 2, 500. 00 2,575.00
27 RAI SI NG EXI STI NG BEAM GUARDRAI L
23.0000 8 15. 0000 14. 0000 14. 5000 10. 3000
345. 00 322.00 333.50 236. 90
28 PRECAST CONC. BARRI ER TYPE 2
160. 0000 8 75. 0000 72.0000 75. 0000 83. 0000
12, 000. 00 11, 520. 00 12, 000. 00 13, 280. 00
29 PERMANENT | MPACT ATTENUATOR
1. 0000 EACH 2, 000. 0000 22, 000. 0000 23, 000. 0000 23, 625. 0000
2, 000. 00 22,000. 00 23, 000. 00 23, 625. 00
30 REPAIR | MPACT ATTENUATOR
EST.
1.00 1.00 1.00 1.00
31 TRUCK MOUNTED | MPACT ATTENUATOR
2. 0000 EACH 5, 000. 0000 2, 500. 0000 9, 000. 0000 24, 700. 0000
10, 000. 00 5, 000. 00 18, 000. 00 49, 400. 00
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PS&E JOB NO: 99Y005 REVI SION NO : 1 BI DS OPENED ON : Jun 16 1999
CONTRACT NO: 005675 REGGON NO : 5 AWARDED ON : Jun 18 1999
VERSI ON NO : 4 WORK ORDER# : OL2660
HAWY SR 082,090 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 SUPERI OR PAVI NG CO. OLDCASTLE NORTHWEST, INC., DI COLUMBI A ASPHALT & GRAVEL, |1
gEAgE go BOYLSTON RD. VIC. - 2000 E BEECH ST--98901-2147 18010 SOUTHCENTER PARKWAY 98° 3307 RI VER RD
99Y005 PO BOX 10268 98188- 4699
PROJECT - FEDERAL YAKIMA WA 989091268 TUKW LA WA 981382050 YAKIMA WA 989021169
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
1560. 0000 HR 30. 0000 5. 0000 30. 0000 1. 0500
46, 800. 00 7, 800. 00 46, 800. 00 1, 638. 00
33 FLEXI BLE GUI DE POST
1134. 0000 EACH 20. 0000 17. 0000 22.0000 18. 5000
22, 680. 00 19, 278. 00 24,948. 00 20, 979. 00
34  CONTI NUOUS SHOULDER RUMBLE STRI P
42.8000 km 800. 0000 600. 0000 575. 0000 630. 0000
34, 240. 00 25, 680. 00 24,610. 00 26, 964. 00
35 PLASTIC STRI PE
136589. 0000 8 2. 7500 2. 0500 2. 5000 2. 1500
375, 619. 75 280, 007. 45 341, 472. 50 293, 666. 35
36 PLASTIC GORE STRI PE
2510. 0000 8 8.5000 5.1000 8. 0000 7.9000
21, 335. 00 12, 801. 00 20, 080. 00 19, 829. 00
37 PLASTI C DROP LANE STRI PE
210. 0000 8 3.0000 2. 6000 6. 0000 5. 2500
630. 00 546. 00 1, 260. 00 1, 102. 50
38 PLASTIC STOP BAR
24.0000 8 30. 0000 26. 0000 55. 0000 52.5000
720. 00 624. 00 1, 320. 00 1, 260. 00
39 PLASTI C TRAFFI C ARROW
4.0000 EACH 100. 0000 75. 0000 160. 0000 158. 0000
400. 00 300. 00 640. 00 632. 00
40 TEMPORARY PAVEMENT MARKI NG
89120. 0000 8 0. 1800 0. 0600 0. 2500 0. 2500
16, 041. 60 5,347.20 22, 280. 00 22, 280. 00
41 RECYCLED SIGNING - DEBIT
CALC
-7.00 -7.00 -7.00 -7.00
42 PERMANENT S| GNI NG
L.S.

23, 000. 00 27, 000. 00 30, 000. 00 29, 600. 00
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DOT_RGGBO5

PS&E JOB NO: 99Y005
CONTRACT NO: 005675
VERSI ON NO : 4

REVISION NO : 1
REGGON NO :5
WORK ORDER# : 0OL2660

BI DS OPENED ON : Jun 16 1999
AWARDED ON : Jun 18 1999

HAWY SR 082,090 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 SUPERI OR PAVI NG CO. OLDCASTLE NORTHWEST, INC., DI COLUMBI A ASPHALT & GRAVEL, |1
gEAgE go BOYLSTON RD. VIC. - 2000 E BEECH ST--98901-2147 18010 SOUTHCENTER PARKWAY 98° 3307 RI VER RD
99Y005 PO BOX 10268 98188- 4699
PROJECT - FEDERAL YAKIMA WA 989091268 TUKW LA WA 981382050 YAKIMA WA 989021169
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 | LLUM NATI ON SYSTEM
L.S.
222, 000. 00 220, 000. 00 225, 000. 00 217, 870. 00
44 SEQUENTI AL ARROW S| GN
1560. 0000 HR 4.0000 4.0000 4.5000 2. 1000
6, 240. 00 6, 240. 00 7,020. 00 3,276. 00
45 PORTABLE CHANGEABLE MESSAGE S| GN
3.0000 EACH 8, 000. 0000 7, 000. 0000 7, 000. 0000 16, 800. 0000
24, 000. 00 21, 000. 00 21, 000. 00 50, 400. 00
46 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
4700. 0000 HR 5. 0000 2. 0000 3.0000 0. 5000
23, 500. 00 9, 400. 00 14, 100. 00 2, 350. 00
47 TYPE |11 BARRI CADE
2. 0000 EACH 200. 0000 175. 0000 200. 0000 1, 100. 0000
400. 00 350. 00 400. 00 2,200. 00
48 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
14, 000. 00 10, 000. 00 8, 600. 00 21, 000. 00
49 TRAFFI C CONTROL LABOR
6300. 0000 HR 29. 0000 30. 2500 32. 0000 24.1500
182, 700. 00 190, 575. 00 201, 600. 00 152, 145. 00
50 TRAFFI C CONTROL VEHI CLE
65. 0000 DAY 50. 0000 70. 0000 75. 0000 36. 7500
3, 250. 00 4, 550. 00 4,875. 00 2,388.75
51 TRAFFI C CONTROL SUPERVI SOR
780. 0000 HR 31. 0000 33. 0000 35. 0000 52.5000
24, 180. 00 25, 740. 00 27, 300. 00 40, 950. 00
52 CONSTRUCTI ON SI GNS CLASS A
34. 0000 e 65. 0000 70. 0000 75. 0000 130. 0000
2,210. 00 2,380. 00 2, 550. 00 4,420. 00
OTHER | TEMS
53 ADJUST MONUMENT CASE AND COVEF
65. 0000 EACH 150. 0000 150. 0000 350. 0000 200. 0000
9, 750. 00 9, 750. 00 22, 750. 00 13, 000. 00
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PS&E JOB NO: 99Y005 REVI SION NO : 1 BI DS OPENED ON : Jun 16 1999
CONTRACT NO: 005675 REGGON NO : 5 AWARDED ON : Jun 18 1999
VERSI ON NO : 4 WORK ORDER# : OL2660
HAWY SR 082,090 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 SUPERI OR PAVI NG CO. OLDCASTLE NORTHWEST, INC., DI COLUMBI A ASPHALT & GRAVEL, |1
gﬁAgé go BOYLSTON RD. VIC. - 2000 E BEECH ST--98901-2147 18010 SOUTHCENTER PARKWAY 98° 3307 RI VER RD
99Y005 PO BOX 10268 98188- 4699
PROJECT - FEDERAL YAKIMA WA 989091268 TUKW LA WA 981382050 YAKIMA WA 989021169
COUNTY(S) : KI TTI TAS CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 000419
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
54 TRAI NI NG
1000. 0000 HR 2. 0000 1. 0000 2. 0000 2. 0000
2, 000. 00 1, 000. 00 2, 000. 00 2, 000. 00
55 ROADSI DE CLEANUP
EST.
6, 000. 00 6, 000. 00 6, 000. 00 6, 000. 00
56 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
57 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00

CONTRACT TOTAL

$3, 981, 799. 10

$3, 472, 833. 59

$3, 689, 096. 16

$3,728,993. 11



